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General Conditions

General Provisions

1.1
Definitions

1.1.1
The Contract

In the Conditions of Contract (“these Conditions”), which include Particular Conditions,
Parts A and B, and these General Conditions, the following words and expressions
shall have the meanings stated. Words indicating persons or parties include
corporations and other legal entities, except where the context requires otherwise.
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“Contract” means the Contract Agreement, the Letter of Acceptance, the
Letter of Tender, these Conditions, the Specification, the Drawings, the
Schedules, and the further documents (if any) which are listed in the
Contract Agreement or in the Letter of Acceptance.

“Contract Agreement” means the contract agreement referred to in Sub-
Clause 1.6 [Contract Agreement].

“Letter of Acceptance” means the letter of formal acceptance, signed by
the Employer, of the Letter of Tender, including any annexed memoranda
comprising agreements between and signed by both Parties. If there is no
such letter of acceptance, the expression “Letter of Acceptance” means the
Contract Agreement and the date of issuing or receiving the Letter of
Acceptance means the date of signing the Contract Agreement.

“Letter of Tender” means the document entitled letter of tender or letter of
bid, which was completed by the Contractor and includes the signed offer
to the Employer for the Works.

“Specification” means the document entitled specification, as included in
the Contract, and any additions and modifications to the specification in
accordance with the Contract. Such document specifies the Works.

“Drawings” means the drawings of the Works, as included in the Contract,
and any additional and modified drawings issued by (or on behalf of) the
Employer in accordance with the Contract.

“Schedules” means the document(s) entitled schedules, completed by the
Contractor and submitted with the Letter of Tender, as included in the
Contract. Such document may include the Bill of Quantities, data, lists, and
schedules of rates and/or prices.

“Tender” means the Letter of Tender and all other documents which the
Contractor submitted with the Letter of Tender, as included in the Contract.

“Bill of Quantities”, “Daywork Schedule” and “Schedule of Payment
Currencies” mean the documents so named (if any) which are comprised
in the Schedules.

“Contract Data” means the pages completed by the Employer entitled
contract data which constitute Part A of the Particular Conditions.
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