




Fédération Internationale des Ingénieurs-Conseils  
International Federation of Consulting Engineers  
Internationale Vereinigung Beratender Ingenieure  
Federación Internacional de Ingenieros Consultores

# Form of Contract

FOR DREDGING AND RECLAMATION WORKS

AGREEMENT  
GENERAL CONDITIONS  
RULES FOR ADJUDICATION  
NOTES FOR GUIDANCE



**Form of Contract  
FOR DREDGING AND  
RECLAMATION WORKS**

ISBN 2-88432-045-6  
First Edition 2006

---

AGREEMENT

---

GENERAL CONDITIONS

---

RULES FOR ADJUDICATION

---

NOTES FOR GUIDANCE

---

FEDERATION INTERNATIONALE DES INGENIEURS-CONSEILS  
INTERNATIONAL FEDERATION OF CONSULTING ENGINEERS  
INTERNATIONALE VEREINIGUNG BERATENDER INGENIEURE  
FEDERACION INTERNACIONAL DE INGENIEROS CONSULTORES



# Form of Contract FOR DREDGING AND RECLAMATION WORKS

First Edition 2006

General Conditions

---

AGREEMENT

---

GENERAL CONDITIONS

---

RULES FOR ADJUDICATION

---

NOTES FOR GUIDANCE

---

FEDERATION INTERNATIONALE DES INGENIEURS-CONSEILS  
INTERNATIONAL FEDERATION OF CONSULTING ENGINEERS  
INTERNATIONALE VEREINIGUNG BERATENDER INGENIEURE  
FEDERACION INTERNACIONAL DE INGENIEROS CONSULTORES



# CONTENTS

## General Conditions

<b>1</b>	<b>GENERAL PROVISIONS .....</b>	<b>3</b>
1.1	Definitions	
	The Contract	
	Persons	
	Dates, Times and Periods	
	Money and Payments	
	Other Definitions	
1.2	Interpretation	
1.3	Priority of Documents	
1.4	Law	
1.5	Communications	
1.6	Statutory Obligations	
<b>2</b>	<b>THE EMPLOYER .....</b>	<b>5</b>
2.1	Provision of Site	
2.2	Permits and Licences	
2.3	Site Data	
2.4	Employer's Authorised Person	
<b>3.</b>	<b>THE ENGINEER .....</b>	<b>5</b>
3.1	The Engineer's Duties and Authority	
3.2	Instructions	
3.3	Approvals	
<b>4</b>	<b>THE CONTRACTOR .....</b>	<b>6</b>
4.1	General Obligations	
4.2	Contractor's Representative	
4.3	Subcontracting	
4.4	Performance Security	
<b>5</b>	<b>DESIGN BY CONTRACTOR .....</b>	<b>6</b>
5.1	Contractor's Design	
5.2	Responsibility for Design	
<b>6</b>	<b>DEFINED RISKS .....</b>	<b>6</b>
6.1	Defined Risks	
<b>7</b>	<b>TIME FOR COMPLETION .....</b>	<b>7</b>
7.1	Execution of the Works	
7.2	Programme	
7.3	Extension of Time	
7.4	Late Completion	

<b>8</b>	<b>TAKING-OVER .....</b>	<b>8</b>
8.1	Completion	
8.2	Taking-Over Certificate	
8.3	Taking-Over Part of the Works	
<b>9</b>	<b>REMEDYING EFFECTS .....</b>	<b>8</b>
9.1	Remedying Defects	
9.2	Dredging Works	
9.3	Uncovering and Testing	
<b>10</b>	<b>VARIATIONS AND CLAIMS .....</b>	<b>9</b>
10.1	Right to Vary	
10.2	Valuation of Variations	
10.3	Early Warning	
10.4	Contractor's Right to Claim	
10.5	Variation and Contractor's Claim Procedure	
10.6	Employer's Claims	
<b>11</b>	<b>CONTRACT PRICE AND PAYMENT .....</b>	<b>10</b>
11.1	Valuation of the Works	
11.2	Advance Payment	
11.3	Monthly Statements	
11.4	Interim Payments	
11.5	Payment of Retention - Dredging Works	
11.6	Payment of Retention - Other Works	
11.7	Final Payment	
11.8	Currency	
11.9	Delayed Payment	
<b>12</b>	<b>DEFAULT .....</b>	<b>12</b>
12.1	Default by Contractor	
12.2	Default by Employer	
12.3	Insolvency	
12.4	Payment upon Termination	
<b>13</b>	<b>RISK AND RESPONSIBILITY .....</b>	<b>13</b>
13.1	Contractor's Care of the Works	
13.2	Contractor's Indemnities	
13.3	Limit of Contractor's Liability	
13.4	Force Majeure	
<b>14</b>	<b>INSURANCE .....</b>	<b>13</b>
14.1	Arrangements	
14.2	Failure to Insure	
<b>15</b>	<b>RESOLUTION OF DISPUTES .....</b>	<b>14</b>
15.1	Adjudication	
15.2	Notice of Dissatisfaction	
15.3	Arbitration	
	<b>INDEX OF SUB-CLAUSES .....</b>	<b>15</b>